	CONTRACT DATA REQUIREMENTS LIST (CDRL)

	CDRL No: 8a-1
	TITLE: Camp Smith Weekly Report

	CONTRACT REFERENCE: 8a.C.9.a
	REQUIRING OFFICE: Camp Smith Facilities Officer

	FREQUENCY: Weekly

	AS OF DATE: End of each Tuesday

	DATE(S)  OF SUBMISSION: Every Wednesday

	DISTRIBUTION:

	
ORIGINAL: Camp Smith Facilities Officer

	
COPY:        

	






 DIRECT SYSTEM

MEDIA:         DOCUMENT            DISKETTE:

       INPUT:



      (  

                



     



	DATA ITEM DESCRIPTION

	DESCRIPTION/PURPOSE: 

Purpose of this report is to present a weekly summary of the number of ESW (emergency work), USW/RSW (urgent or routine) and SW (specific work) tickets received, number of tickets completed and the total number of tickets that are outstanding (work not completed).

The report also includes the status of SW work that includes the work order number (for tracking purposes), location of work site, date work order submitted, status of work order, estimated start date and estimated completion date. 

There is no reference for this report. Copy of format is attached.

	SPECIAL INSTRUCTIONS: 
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	CONTRACT DATA REQUIREMENTS LIST (CDRL)

	CDRL No: 8a-2
	TITLE: CDRL Not Used

	CONTRACT REFERENCE: 
	REQUIRING OFFICE: 

	FREQUENCY: 

	AS OF DATE: 

	DATE(S) OF SUBMISSION: 

	DISTRIBUTION:

	
ORIGINAL:

	
COPY:        

	






 DIRECT SYSTEM

MEDIA:         DOCUMENT            DISKETTE:

       INPUT:



       

                



     



	DATA ITEM DESCRIPTION

	DESCRIPTION/PURPOSE: 



	SPECIAL INSTRUCTIONS: 
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	CONTRACT DATA REQUIREMENTS LIST (CDRL)

	CDRL No: 8a-3
	TITLE: Facilities Inspection Checklist

	CONTRACT REFERENCE: 8a.C.8.a
	REQUIRING OFFICE: Camp Smith Facilities Manager

	FREQUENCY: Facilities to inspected once annually

	AS OF DATE: Upon completion of inspection

	DATE(S)  OF SUBMISSION: Upon completion of inspection report

	DISTRIBUTION:

	
ORIGINAL: Facilities Manager

	
COPY: 

	






 DIRECT SYSTEM

MEDIA:         DOCUMENT            DISKETTE:

       INPUT:



      (  

                



     



	DATA ITEM DESCRIPTION

	DESCRIPTION/PURPOSE: 

This is an inspection checklist report after each facility has been inspected. Table 8a-8, 8a-9, 8a-10 and 8a-11 are examples of the checklist format and a list of facilities to be inspected. The report will indicate any maintenance that need to be done with estimates and scope of work involved (if any). This report will also serve as the input for the compilation of the BMAR (Backlog Maintenance and Report) prepared by MCBH Maintenance Control Division (MCD). The Facilities Manager will compile and submit the data to MCD.  

There is no reference for this report except for guidance issued by the Facilities Manager. 

	SPECIAL INSTRUCTIONS: 
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	CONTRACT DATA REQUIREMENTS LIST (CDRL)

	CDRL No: 8a-4
	TITLE: Quarterly Report: Camp H.M. Smith

	CONTRACT REFERENCE: 8a.C.9.a
	REQUIRING OFFICE: Camp Smith Facilities Officer

	FREQUENCY: Quarterly

	AS OF DATE: End of each quarter

	DATE(S)  OF SUBMISSION: End of each quarter

	DISTRIBUTION:

	
ORIGINAL: Facilities Officer

	
COPY:        

	






 DIRECT SYSTEM

MEDIA:         DOCUMENT            DISKETTE:

       INPUT:



      (  

                



     



	DATA ITEM DESCRIPTION

	DESCRIPTION/PURPOSE: 

The purpose of this report is to provide a summary update of completed ESW (emergency service work), USW/RSW (urgent and routine service work) and SW (specific work). The report also provides a status of SW work by tenants and categorized by “MCBH funded” or “tenant funded.” SW work is tracked by work Order Number and additional data such as description, date requested (of SW work), estimated start and completion date, and current status is provided. 

There is no reference for this report (info for Facilities Officer). Copy of the report format is attached.

	SPECIAL INSTRUCTIONS: 

	N62742-01-R-1100

CDRL 8a-4 Page 1 of 7




[image: image2.png]Quarterly Report: Camp H. M. Smith

Summary Section

1. No. of 01 tickets completed during quarter:
2. No. of 02 tickets completed during quarter:

3. No. of 05 tickets completed during quarter:

By Tenant Section
MARFORPAC
- #0f 01 completed
- #0f 02 completed
MCBH funded 05
WO# Description Date Est start date Est completion date | Current status
requested
(i.e. Awtg approval,
awtg estimate, awtg
funds, awtg sched,
sched, inprgs, awtg
materials, cancelled,
completed)
Tenant Funded 05
WO# Description date requested Est start date | Est completion date | Cost Current status
(ie. Awtg approval, awtg estimate,
awtg funds, awtg sched, sched,
inprgs, awtg materials, cancelled,
completed)
CINCPAC
- #0f 01 completed
- #0f 02 completed
MCBH funded 05
WO# Description Date Est start date Est completion date | Current status
requested
(i.e. Awtg approval,
awtg estimate, awtg
funds, awtg sched,
sched, inprgs, awtg
materials, cancelled,
completed)
Tenant Funded 05
WO# Description date requested Est start date | Est completion date | Cost Current status
(ie. Awtg approval, awtg estimate,





N62742-01-R-1100






CDRL 8a-4 Page 2 of 7

[image: image3.png]awtg funds, awtg sched, sched,
inprgs, awtg materials, cancelled,
completed)

SOCPAC
- #0f 01 completed
- #0f 02 completed
MCBH funded 05
WO# Description Date Est start date Est completion date | Current status
requested
( i.e. Awtg approval,
awtg estimate, awtg
funds, awtg sched,
sched, inprgs, awtg
materials, cancelled,
completed)
Tenant Funded 05
WO# Description date requested Est start date | Est completion date | Cost Current status
(ie. Awtg approval, awtg estimate,
awtg funds, awtg sched, sched,
inprgs, awtg materials, cancelled,
completed)
DLA
- #0f01 completed
- #0f 02 completed
MCBH funded 05
WO# Description Date Est start date Est completion date | Current status
requested
(i.e. Awtg approval,
awtg estimate, awtg
funds, awtg sched,
sched, inprgs, awtg
materials, cancelled,
completed)
Tenant Funded 05
WO# Description date requested Est start date | Est completion date | Cost Current status
(ie. Awtg approval, awtg estimate,
awtg funds, awtg sched, sched,
inprgs, awtg materials, cancelled,
completed)
NCTAMS PAC
- #0f 01 completed
- #0f 02 completed
MCBH funded 05
WO# Description Date Est start date Est completion date | Current status

requested
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[image: image4.png](i.e. Awtg approval,
awtg estimate, awtg
funds, awtg sched,
sched, inprgs, awtg
materials, cancelled,
completed)

Tenant Funded 05
WO# Description date requested Est start date | Est completion date | Cost Current status
(ie. Awtg approval, awtg estimate,
awtg funds, awtg sched, sched,
inprgs, awtg materials, cancelled,
completed)
NAVMEDLINIC/DENTAL
- #of 01 completed
- #0f 02 completed
MCBH funded 05
WO# Description Date Est start date Est completion date | Current status
requested
(i.e. Awtg approval,
awtg estimate, awtg
funds, awtg sched,
sched, inprgs, awtg
materials, cancelled,
completed)
Tenant Funded 05
WO# Description date requested Est start date | Est completion date | Cost Current status
(ie. Awtg approval, awtg estimate,
awtg funds, awtg sched, sched,
inprgs, awtg materials, cancelled,
completed)
NCPAC
- #0f 01 completed
- #0f 02 completed
MCBH funded 05
WO# Description Date Est start date Est completion date | Current status
requested
(i.e. Awtg approval,
awtg estimate, awtg
funds, awtg sched,
sched, inprgs, awtg
materials, cancelled,
completed)
Tenant Funded 05
WO# Description date requested Est start date | Est completion date | Cost Current status
(ie. Awtg approval, awtg estimate,
awtg funds, awtg sched, sched,
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[image: image5.png]inprgs, awtg materials, cancelled,
completed)

FTF-FA
- #0f01 completed
- #0f 02 completed
MCBH funded 05
WO# Description Date Est start date Est completion date | Current status
requested
(i.e. Awtg approval,
awtg estimate, awtg
funds, awtg sched,
sched, inprgs, awtg
materials, cancelled,
completed)
Tenant Funded 05
WO# Description date requested Est start date | Est completion date | Cost Current status
(ie. Awtg approval, awtg estimate,
awtg funds, awtg sched, sched,
inprgs, awtg materials, cancelled,
completed)
PU’ULOA RANGE FACILITY
- #0f01 completed
- #0f 02 completed
MCBH funded 05
WO# Description date requested | Est start date Est completion date | Current status
(i.e. Awtg approval,
awtg estimate, awtg
funds, awtg sched,
sched, inprgs, awtg
materials, cancelled,
completed)
Tenant Funded 05
WO# Description date requested Est start date | Est completion date | Cost Current status
(ie. Awtg approval, awtg estimate,
awtg funds, awtg sched, sched,
inprgs, awtg materials, cancelled,
completed)
MANANA HOUSING AREA
- #0f01 completed
- #0f 02 completed
MCBH funded 05
WO# Description date requested | Est start date Est completion date | Current status

(i.e. Awtg approval,
awtg estimate, awtg
funds, awtg sched,
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	CONTRACT DATA REQUIREMENTS LIST (CDRL)

	CDRL No: 8a-5
	TITLE: Digging Work Clearance Request

	CONTRACT REFERENCE: 8a.C.7.a.
	REQUIRING OFFICE: Camp Smith Facilities Officer

	FREQUENCY: As requested

	AS OF DATE: Date of excavation requested

	DATE(S)  OF SUBMISSION: Before excavation begins

	DISTRIBUTION:

	
ORIGINAL: Requesting Customer (example, Project Contractor)

	
COPY:        Camp Smith Facilities Office

	






 DIRECT SYSTEM

MEDIA:         DOCUMENT            DISKETTE:

       INPUT:



      (  

                



     



	DATA ITEM DESCRIPTION

	DESCRIPTION/PURPOSE: To process excavation clearance on Camp Smith premise or outlaying areas (Pu’uloa, Pearl City annex and Manana Recreation area). Route for concurrence. Note that the routing for Camp Smith is different from MCBH. See attached example of Digging Work Clearance Request. 



	SPECIAL INSTRUCTIONS: 

	N62742-01-R-1100
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[image: image8.png]DIGGING WORK CLEARANCE REQUEST FOR FACILITIES USE ONLY:

MCBH Camp H.M. Smith, Facilities Department DWCR NO.

1. INTRODUCTION:

A Digging Work Clearance Request (DWCR) is required per BaseO P11010.2 for any excavation work that may disrupt utility services,
vehicular traffic, protection provided by fire and intrusion alarm systems, or routine activities of Marine Corps Base Hawaii, Camp H.M.
Smith. The clearance process tries to identify, as much as practicable, any known, potentially hazardous work condition to help prevent
accidents. It also informs key Base activities of the digging work to keep customer inconvenience to a minimum. The DWCR must be
approved prior to the start of work. The DWCR does not relieve the contractor/excavating activity from responsibility for any damage to
underground utilities encountered during excavation. The contractor/excavating activity shall tone the area prior to excavation.

2. INSTRUCTIONS:

The contractor/excavating activity shall complete blocks 3 thru 15 below. Provide (7) copies of the completed request form along with plans
or drawings showing the location, width, and depth of excavation to the Contracting Officer and/or Project Manager for submittal to MCBH
Camp Smith, Facilities Department for clearance review. Allow at least 30 days before commencement of work for clearance review. Upon
receipt of the approved and signed DWCR, the contractor/excavating activity may proceed with the excavation. The contractor/excavating
activity shall follow all precautionary notes and directions provided.

3. DATE FORM COMPLETED: 4. DATE CLEARANCE REQUIRED:
5. DATE CLEARANCE TO BE TERMINATED:

6. PROJECT MANAGER/SUPERVISOR NAME: |7. PHONE NO:

8. COMPANY/ACTIVITY NAME: 9. COMPANY/ACTIVITY ADDRESS:

10. PROJECT TITLE:

11. CONTRACT NO.: 12. WORK ORDER/JOB NO.:

13. SITE LOCATION:

14. TYPE OF WORK TO BE CONDUCTED (check items that apply):

UNDERGROUND UTILITIES: O WATER 0OSEWER 0ODRAIN OELECTRICAL 0OTELEPHONE OFIBER 0O FUEL

EXCAVATION: 00 FOUNDATION/SLAB 0 DE-WATERING [ SOIL BORING/TEST PIT

OTHER:

15. DESCRIPTION OF WORK:

Provide a short work description including the method of excavation (use of hand or powered equipment, type of powered equipment, etc.)
Provide description of any precautionary measures or special instructions to be followed and safety devices to be used such as shoring. (If
more space is required, attach separate sheet.) Provide drawings or sketch showing the depth, width and length of the excavation and any
known utilities that may interfere with the work.

The area involved ___has ___ has not been staked or clearly marked.

Drawings or sketches showing the location and depth of excavation are attached: ____yes _____no

Page 1 of 3
CSDWCR - LFCE FORM 001 (REV. 12-00)
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[image: image9.png]DIGGING WORK CLEARANCE APPROVAL SHEET

1. The contractor/excavating activity shall tone the area and perform a general site survey prior to any excavation. If water valves;
sewer, drain, or electrical manholes; recent trenching scars; or pavement trench patches are found where no utility line is shown
on the drawings/sketches provided, the contractor/unit shall contact the undersigned prior to any excavation.

2. The excavation equipment operator shall closely monitor the excavated material for significant changes in color, size (gradation)
and type of material. Such changes may indicate the presence of an unmarked utility. If such changes are noted, the
contractor/unit shall cease all excavation by equipment and probe by hand. If any questions arise, contact the undersigned.

3. There are no known existing primary utilities shown for the area in question. . Initial/Date

4. All known existing primary utilities are shown on the attached sketches/drawings. Those not shown in the original
sketches/drawings were added. The contractor/excavating activity shall locate each intersecting line and all other lines in the
general vicinity of the excavation prior to any excavation. The utility lines shown on the drawings/sketches represents
approximate locations only.

. Initial/Date

5. The contractor/excavating activity shall have an approved Digging Work Clearance Request at the
work site at all times during excavation.

6. The Digging Work Clearance Request does not relieve the contractor/excavating activity from
responsibility for any damage to underground utilities encountered during excavation. The
contractor/excavating activity shall tone the area prior to excavation.

7. In case of emergency, contact Facilities Department Help Desk, phone: 477-8800.

Digging Work Clearance Request No. is: approved.

disapproved.

SIGNATURE OF APPROVING OFFICER
CAMP SMITH FACILITIES DEPARTMENT
PHONE: 477-8801

l : [DWCR NO.: |

Page 2 of 3
CSDWCR - LFCE FORM 001 (REV. 12-00)
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[image: image10.png]DIGGING WORK CLEARANCE REVIEW SHEET

ORGANIZATION REMARKS REVIEWER'S SIGNATURE
9. {A. WATER LINES
(PWC Utilities,

Paul Eyre, 473-0958)

B. SEWER DRAINAGE LINES
(PWC Utilities,
Craig Miyachi, 474-5180)

C. ELECTRICAL LINES
(PWC Utilities,
Ed Lo, 471-4165)

D. MAINTENANCE
(LFCMM,
Dave Gonsalves, 477-8812)

10. TELEPHONE &
COMMUNICATIONS
(MARFORPAC, G-6,
Harold Conner, 477-8482)

11. SECURITY POLICE and
TRAFFIC CONTROL
(Provost Marshall Office,
GYSGT Scott, 477-8739)

12. ENVIRONMENTAL
(MCBH Environmental,
Charlene Richardson, 477-8810

13.. SAFETY
(MCBH Safety,
Tom Rea, 257-1830)

14. USCINCPAC J449
(Glenn Oeda, 477-0753)

15 OTHER (Specify)

16.

17.

Page 3 of 3
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	CONTRACT DATA REQUIREMENTS LIST (CDRL)

	CDRL No: 8a-6
	TITLE: PWC documents TF-1, TF-2, TF-3, TF-4, TF-5

	CONTRACT REFERENCE: 8a.C.9.a
	REQUIRING OFFICE: PWC Pearl Harbor

	FREQUENCY: As required for projects

	AS OF DATE: NA

	DATE(S)  OF SUBMISSION: Whenever PWC work is requested. 



	DISTRIBUTION:

	
ORIGINAL: PWC Pearl Harbor

	
COPY:        Camp Smith Facilities Office

	






 DIRECT SYSTEM

MEDIA:         DOCUMENT            DISKETTE:

       INPUT:



      (  

                



     



	DATA ITEM DESCRIPTION

	DESCRIPTION/PURPOSE: To request work to be performed by PWC Pearl Harbor. TF-1 is the initial government estimate submitted to PWC. TF-2 is the estimate from PWC after their review of the proposed project. TF-3, TF-4 and TF-5 are estimates and descriptions of work to be accomplished.



	SPECIAL INSTRUCTIONS: 

	N62742-01-R-1100
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[image: image11.png]PWCCUSTQMER WORK REQUEST (TF_]) 1. PRI 2. JOB ORDER NUMBER 3. AMEND NO. 4. REQUEST NO.
PH-PWC 11014/1 TF1 (REV. 3-93) 1 ONE 06_030

TO BETTER SERVE YOU, PLEASE PROVIDE AS MUCH INFORMATION AS POSSIBLE, INCLUDING DIMENSIONS, LOCATION, TYPE OF EQUIPMENT, ETC.

TO: CUSTOMER SERVICE DEPT. BRIEF TITLE: BLDG 3A, RENOVATE 2™° FLOOR HEAD
NAVY PUBLIC WORKS CENTER

FROM:

CAMP H.M. SMITH

7. TYPE OF SERVICE REQUESTED, CHECK ONE

FUNDABLE ESTIMATE DATE REQUIRED-08/28/00 D SCOPING ESTIMATE
Detailed cost estimate for high probability of Rough estimate for planning purposes, not fundable
funding. Indicate date required if applicable with the exception of emergency services.

ENGINEERING INVESTIGATION
Use to determine scope of work, feasibility study,
fire and safety code compliance, etc.

OTHER, INCLUDING MINOR WORK

|:| RECURRING ESTIMATE
Fundable estimate for repetitive, work such as equip.
maintenance, UPS, pest control, street cleaning, etc.

l___l SPECIAL PROJECT PREPARATION

L1 O

Step I and II documentation. Specify, all others include cancellation or amendments.
See block 13 below.
8. FOR FURTHER INFORMATION CALL: 9. PHONE: 10. AUTHORIZED BY 11. PHONE:
. 477-8808 -
nave:  CPL GAISON e KARFN DEMEL O 477-8803
TITLE: PWC COORDINATOR FAX 477-8675 TITLE: FACILITIES MANAGER 12. DATE:000817

13. DESCRIBE OVERALL OBJECTIVES, LOCATION AND PURPOSE OF PROJECT. PROVIDE AS MUCH INFORMATION AS POSSIBLE, INCLUDING ATTACHMENTS TO FURTHER
CLARIFY WORK.

SKETCH/ PLAN INVESTIGATION OR INSPECTION AS BUILT DRAWINGS PLANNING DOCUMENTS SITE OTHER,
ATTACHED REPORTS ATTACHED ATTACHED APPROVAL, STEPIORII . IDENTIFY
ATTACHED

BUILDING NUMBER: BLDG 3A, 2"° FLR HEAD

PROVIDE COST ESTIMATE TO RENOVATE THE HEAD, WORK TO INCLUDE REPAIRING AND REPLACING AS REQUIRED:

- FLOORING

- CEILING

- WALLS

- PREP AND PAINT

- FIXTURES (LIGHTING, PLUMVING, TOILET PERTITIONS)

- INSTALLATION OF REMOVABLE PARTITION IN LOCKER ROOM AREA.

ACTIVITY WILL BE RESPONSIBLE FOR REMOVING LOCKERS PRIOR TO START OF WORK.

REQUESTED PROJECT COMPLETION DATE: BUDGET AMOUNT FOR PLANNING PURPOSES:

14. National Environmental Policy Act Compliance
A. Environmental concerns have been reviewed and the proposed action is a categorically excluded action which does not normally significantly impact on the quality of the human
environment and the exceptions listed in OPNAVINST 5090.1A are not involved.

Categorical Exclusion #

B. D RECORD OF ENVIRONMENTAL COMPLIANCE ENCLOSED/ WITH ATTACHMENTS

15. STATEMENT OF CONSTRAINTS: IDENTIFY ALL KNOWN CONSTRAINTS INCLUDING SECURITY RESTRICTIONS, EQUIPMENT REQUIREMENTS, PRESENCE OF HAZARDOUS
MATERIALS, CONTAMINATED SOIL, SITE APPROVALS, ETC. Y =YES, N=NO, U=UNKNOWN.

POSSIBILITY OF LEAD PAINT . POSSIBILITY OF CONTAMINATED SOIL . . POSSIBILITY OF UNUSUAL
n N U Y N U SAFETY HAZARDS

POSSIBILITY OF ASBESTOS POSSIBILITY OF SECURITY fhor
ST assistance, call PWC PEARL CUSTOMER SERVICES DEPT; Code 20, phone: 471-0211 PLEASE PROVIDE ORIGINAL PLUS 2 COPIES
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[image: image12.png]pefdaietbd 4903 GiedIdb FPWCPEARL PAGE W<

}STIMATE INFORMATION AND FUNDING DATA SHEET ' X
IAVFAC~9~11014/TF-2 (REV, 3-77) 1.PRI|2.J0B ORDER NO.|3.AMEND NO.|4.REQUEST NO.
A /\ Q06030

PART I = ESTIMATE INFORMATION AND FUNDING REQUIREMENTS
5. CUSTOMER:ACE/SCE CAMP SMITH FAC. 6.TITLE:B3A 2ND FLR RENOV HEAD )

7. THIS ESTIMATE OF § 122610 IS FOR ACCOMPLISHMENT BY PWC/CONTRACT
() FOR PRELIMINARY ENGINEERING ONLY.
{ ] A SCOPING ESTIMATE ONLY.
[ ] ENGINEERING REQUIRED
{ ] ENGINEERING WILL BE PROVIDED AT NO COST TO CUSTOMER.
[ ] CUSTOMER MUST REIMBURSE THE PWC FOR ENGINEERING COSTS ESTIMATED AT §
[ ] TO DEVELOP A FUNDABLE ESTIMATE.
{ ] FUNDABLE...OFFERED COST REIMBURSABLE ARD VALID UNTIL
(V] FUNDABLE...OFFERED FIXED-PRICE AND VALID UNTIL 06/13/2001
{ ] AN AMENDMENT TO THE ORIGINAL ESTIMATE OF § ON CUSTOMER REQUEST NO.

FOR A NEW TOTAL OF i ‘

8. FUNDING REQUIREMENTS.
{ ]} SPECIFIC WORK- REQUEST A PROJECT ORDER (NAVCOMPT FORM 2275) WITH EXPIRATION DATE OF FUNDS
NOT LESS THAN 12 MONTHS FROM DATE OF ISSUE
{ ] OTHER WORK -~ REQUEST AN E.A.O (NAVCOMPT 227%5)
(SHIPS & OPTAR HOLDERS SUBMIT REQUISITION (DD 1149) . ( WORK TYPE )
{ ] REQUEST (Other-Describe) '
{ ) REQUEST AMENDMENT TO (Must Contact Comptroller)

D)E f/é 10.DATE: -;_.-/; —of i

_=========:::auw===:===°J, == =mwrzcsmene=s

11. PART II - FUNDING DATA (COMPLETED BY_CUSTOMER COMPTROLLER)

TO: NAVY PUBLIC WORKS CENTER REQUEST PWC PROCEED WITH

ATTN: COMPTROLLER ‘ [ ] FUNDABLE ESTIMATE/

' e ESTIMATED FUNDING DATE

{ ) FUNDS IN THE AMOUNT OF § FORWARDED ( ] WORK ACCOMPLISHMENT
BY ATTACHED FUND. DoOC. No. _ | | -] | _f_.|__]__ - - DESIRED COMPLETION DATE
FOR A NBW TOTAL OF $ ( 1] OTHER
FIXED PRICE OFFER ACCEPTED : [ ) YES [ ] NO (Specity)
SIGNATURE: ] : ] DATE:
L s DL e T S ETRSNnEEEICSEEE Ea—1 1T 12 2 222 2 4 e == F= BHEE==

12, PART III ~ PRODUCTION ACCOUNTING DATA iCOHPLETED BY PWC CONPTROLLERI : .
. : 16.AMOUNT |17.8UB JON COMMENTS § ]

ENGRNG PLANNING

ENGRNG PROJ DEVELOP

'ENGRNG PCAS

SHOP CONS';‘RUCTION : $ IR

CONTRCT PROJ DEVELOP

CONTRCT CONSTRUCTION

CONTRCT CONSTRUCTION

PEERNNIESSS £ AP P 2 Tt 114 1-3-2 2 2 2 2 2 3 2 3 222 3ttt == ===

SIGNATURE: DATE;

N I R RERESTErE == EtEET TS ST EwvEEE==sSs =

SHEET / of S>

EEE SRR ERERT TS ==

R RS VAR
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rHat us
08 DESCRIPTION PRI vON Amend No. [ Request No,
[AVFAC-9-11014/TF~3 (REV. 4-75) ‘ a A 06030

JUSTOMER: ACE/SCE CAMP SMITH FAC. BRIEF TITLE: B3A 2ND FLR RENQV HEAD

ART I ~ BY PWC
-]
JENERAL DESCRIPTION OF WORK:

AMDEMENT “A*® 3/13/2001

REMNOVATE BATHRROM FACILITIES. BLDG 3A, 2ND FLR MENS HEAD ONLY

MENS: MAIN HEAD AND SHOWER ROOM.

4 EACH SHOWERS.

3 EACH LAVATORIES.

1 EACH SERVICE SINK.

5 EACH WATER CLOSETS. (REPLACE 4 ONLY)

GLAZED TILE WORK, PAINTING, NEW FINISHES AND TRIMS.

WOMENS BATHROOM: IN HALLWAY. SINGLE LAVATORY AND CLOSET.

SPECIAL CONDITIONSs: ,
-

AMDNMENT "A" INCRESE IN MATL COST AND IDQ CONTRACT

SECURED SPACES. COORDINATE WITH CPL GAISON CAHP SMITH FACILITIES AND
CORPORAL RICHARD AT JOBSITE FOR ACCESS.

CPL. GAISON PH:477-8808.

CPL. RICHARD PH:477-8593.

NOTE: LEAD AND ASBESTOS TESTING TO Bﬁ DONE PRIOR TO START OF WORK

AT JOB SITE VISIT ON 11/01/2000, NOTICE LARGB CRACKS IN VARIOUS WALLS
AND CONCRETE FLOOR SEEMS HOLLOW AND UNEVEN, ACTIVITY (K. DEMELLO)

TC SEND BASE ENGINEER TC TAKE A LOOK AT THE DAMAGE

{STRUCTURAL DAMAGE TO WALLS/FLOCRS)

PREPARED BY : NADURE DATE

A. FERRER (808) 471-8189 S ?/{w 3-/3 .07

PART 1I - BY CUSTOMER

[ ] 1 CONCUR WITH THE GENERAL DESCRIPTION OF WORK AND SPECIAL, CONDITIONS AS DEFINED HEREIN

f 1 I DO NOT CONCUR WITH THE GENERAL DESCRIPTION OF WORK AND SPECIAL CONDITIONS AS DEFINED
HEREIN, AND AN AMENDMENT REQUEST IS ATTACHED

SIGNATURE TITLE _ DATE

-

SHEET o I B’/
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{ ] SCOPING
'OB DESCRIPTION
AVFAC-8-11014/TF-4 (REV. 4-7%5}

{ ] FUNDABLE

FRHGHEARL ‘ raGk  v4g

PRI JON Amend No.| Request No,
‘A A 06030

WSTOMER: ACE/SCE CAMP. SMITH FAC.

BRIEF TITLE:

B3A 2ND FLR RENOV HEAD

Ref { J STRUCT® (] MECH [ ] ELECT

WORK - DESCRIPTION

1-REQUEST SERVICES FOR

“"PRE~CONSTRUCTION
CONSULTATION" BETWEEN
LEAD SHOP SUPBRVISOR AND P&Es,
CLARIFY PROJECT SCOPE, AND
. CONDUCT A JOBSITE VISIT IF REQUIRED.

T0

2=-LEAD SUPERVISOR TO COORDINATE WITH
ACTIVITY P.O.C., WORK
SCHEDULES, ALL OUTAGES, AND TO PROVIDE
{1) WEEK NOTIFICATION
PRIOR TO STARTING WORK.

23 PROVIDE PAINT SAMPLING.

AT BUILDING 3A 2ND FLOOR BATHROON. .
PROVIDE SERVICES FOR:

PRE-DEMO SURVEY, TEST PAINT FOR LEAD IN
VARIOUS AREAS.

ASBESTOS SAMPLING

1- OBTAIN ASBESTOS SAMPLES FROM CEILING
TILES AND PLASTER WALLS

IN THE MENS AND WOMENS RESTROOM AT BLDG
3A ¢/S 28D FLR AND DELIVER

TO THE LAB FOR ANALYSIS,

LEAD PAINT TESTS.
MENS AND WOMENS HEADS BLDG 3A/2ND FLR.

23

' PERFROM ASBESTOS TESTING FROM SAMPLES
PROVIDED BY €431,

TOTAL
COSTS

S30GF

JB 800 480 1280

312HW

JB 200 544 744

4311IN

800 430 1280

31eCH

Total Hours =-—-—>

1274.0

RECOMMENDED ACCOMPLISHMENT OF WORK

{ ] PWC FORCES Y

[ ] CONTRACT 3

[ ] COMBINATION OF BOTH

TOTAL THIS PAGE 1800 1504 3304

FOLLOWING PAGES 38296 81010 118306

SUBTOTAL 40096 82514 122610

ENGINEERING ‘ 0

TOTAL ESTIMATE 122610

PREPARED BY

A. FERRER (808) 471-8189

DATE

0313 -¢

BTz
PAGE _sfé_of'__gi;
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\STIMATED CONTINUATION SHEET PRI JON Amend No.§ Request Wo,
AVFAC=9$=11014/TF-5 (REV. 4-75) [ ] FUNDABLE A ;* 06030
Ref { 1 STRUCT { ] MECH { | ELECT HRS QTY | UM | MATERIAL LABOR TOTAL
T/C COSTS COSTS COSTS
WORK DESCRIPTION
CODE 312 TO COLLECT SAMPLES AND DELIVER
TO CODE 332.
PROVIDE TCLP TEST ON PAINT CHIPS
PROVIDED BY W/C312
|TEST TO BE PERFORMED PRIOR TO ANY
DEMOLITION. :
CONTACT WC 530 FOREMAN WITH RESULTS OF
TEST.
DELIVER COPIES OF REPORT TO THE
FOLLOWING:
CODE 530P A. FERRER.
CODE 530 SAKANOI.
CODE 092 SAFETY OFFICE PWC.
23 RENOVATE MENS BATHROOM AS FOLLOWS: 8 11}J8 30 520 550
DEMOLITION WORK. ‘ $30PM :
1. WATER CLOSETS COMPLETE. 1 ERCH.
2. LAVATORIES. 1 EACH.
SECURE WATER AND REMOVE ALL FIXTURES.
RETAIN LAVATORY FOR RE-USE. WATER GCLOSET
TO BE REPLACED..
COORDINATE WITH MASON FOR GLAZED TILB
WORK .
23 RENGOVATE MENS BATHROOM AS FOLLOWS: 62 1 |oB 200 4030 4230
DEMCLITION WORK. SCHEDUEL FOR WATER 530PN
OUTAGE.
MENS HEAD:
1. WATER CLOSETS COMPLETE. 5 EACH.
WALL HUNG LAVATORIES 2 EACH.
SECURE LASTE WATER LOSETS. REMOVE
PLUSH VALVE & CAP LINE.
REMOVE FLOR FLANGE AND PLUG OFF
OUTLET FLUSH WITH FLOOR
*  FOR MASONS TO FINISH FLOOR.
2. SERVICE SINK CLOSET.
1 FLOOR MOP SINK. REMOVE AND CONVERT
ROUGH IN FOR NEW
3 INCH SERVICE SINK S—TRAP
INSTALLATION-CAULK TYPE.
COORDINATE WITR CARPENTER TO FURR OUT
WALL FOR NEW SINK
INSTALLATION
TOTAL THIS PAGE 230 4550 4780

PPN PR

PAGE 4’ of S‘/
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ISTIMATED CONTI&UATION SHEET
TAVFAC-9-11014/TF-5 (REV. 4~75)

{ ] SCOPING

{ ) FUNDABLE

WCPEARL

PAGE 8b

" PRIY

JON

Amend No.

A

Request. No.
06030

Ref

23

23

23

23

23

23

4. SHOWER ROOM.

[ ] STRUCT { )} MECH [ ] ELBCT

WORK DESCRIPTION

3. sMALL CLOSET, REMOVE 1 EACH WALL HUNG
LAVATORY .

COORDINATE WITH MASON TO DEMO FOUR(4)
EACH SHOWER STALLS AND _
REPLACE WITH NEW GLAZED TILE TYP}
REPLACE P-TRAPS IF REQUIRED
WILL NEED TO ACCESS 1ST FLOOR OFl]
SPACES.
REMOVE SHOWER VALVES, TO BE REPLACED
WITH NBW.

COORDINATE WITH CARPENTERS & MASONS.

INSTALL NEW PLUMBING FIXTURES-MENS.

INSTALL
EACH.

INSTALL
INSTALL
INSTALL

INSTALL
INSTALL
INSTALL

INSTALL

NEW

NEW
NEW
NEW

NEW
NEW.
NEW

NEW

SHOWER STALL PLUMBING.

LAVATORIES. 3 BACH.
WATER CLOSETS. 4 EACH.
SERVICE SINK. 1 EACH.

PLUMBING,
LAVATORY SINK.
WATER CLOSET.

1 BA.
1 EA.

PARTITIONS-MEN.

4

INSTALL.PLASTIC TOILET PARTITIONS AN
COMPLETE WITH TRIMS. '

FURR OUT WALL.

COORDINATE WITH PLUMBER-FUUR OUR WALL
BEHIND OLD FLOOR SINK LOCATION TO
ACCOMODATE NEW P-TRAP SERVICE SINK
INSTALLATION,

APPROX. 3FET WIDE X 4FT HIGH.
DEEP -

X 4 INCHES

SPS MATERIAL PROCUREMENT SURCHARGE.
FOR MECHANICAL LINE ITEMS ONLY,
ALLOWED RATE FOR FY2001.

FRAME OUT WINDOW.
SHOWER ROOM~NO VENTILATION IN EXYISTING.

HRS
T/C

.

TO

FICE

60
530pPM

12
S30pM

48
$30sT

$30CA

$301¢

16
S30CA

REMOVE CENTER PLYWOOD FPANEL FROM WINDOW.

QTY

UM

JB

JB

JB

vB

JB

JB

MATERIAL
COSTS

3166

495

3646

100

1200

200

3900

780

3120

520

1040

TOTAL
COSTS

06¢

1275

€766

620

1200

1240

TOTAL THIS PAGE

8807

9360

18167

e

PAGE E;/ of S}/
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PAGE 87

{ ] SCOPING _ —
'STIMATED CONTINUATION SHEET PRI JON Anend No.{ Request No. " !
IAVFAC-9-11014/TF-5 (REV. 4-75) { ] FUNDABLE A : 06030

Ref ( ) STRUCT { ) MECH [ ] EBLECT HRS QTY UM MATERIAL LABOR

T/C COSTS COSTS

‘COSTS

WORK DESCRIPTION

IN UPPER HALF OF WINDOW FRAME.

FRAME OUT CENTER WINDOW FRAME FOR NEW
EXHAUST FAN OPENING.

COORDINATE WITH SHEETMETAL MAN FOR
INSTALLATION.

VERIFY FAN DIMENSIONS.

SHOP TO PROCURE MATERTIALS AS REQUIRED TO

COMPLETE.
23 INSTALL EXHAUST FAN. 8 1 }|JB 428 520 945

SHOWER ROOM. $308T

COORDINATE WITH CRRPENTER & ELECTRICIAN
TO INSTALL WINDOW
EXHAUST FAN

60 CONNECT EXHAUST FAN. 4 1|8 200 - 260 460
SHOWER ROOM. 530EN
RUN EXPOSE ELECTRICAL RACEWAY FROM
LIGHTS TO NEW FAN.

CONNECT EXHAUST FAN TO LIGHT SWITCH
CIRCUIT.

60 RPLC 2 T/D DOORS: 32 | 1 {08 1300 2080 3380
PROVIDE SERVICES TO RENMOVE AND Rxpnacz 530CA :

TWO T/D WOODEN DOORS

TO MENS HEAD AND WOMENS HEAD 44"W X 7FT

HT, REUSE EXSITING

HARDWARES
60 IDQ CONTRACT TRASH: 0 1 |98 4€7 0 467
i 251IC
ADMIN IDQ CONTRACT POR 40CY DUMPSTER TO
BE DELIVERD TO BLDG 3A
CAMP SMITH TO BE EMPTY TWO TIMES
DELIVER DUMPSTER-———=~= $2
EMPTY 2 TIMES=======w-~§436
[SIOH 6.5%———mmmcwecwo— $29
TOTAlLes=ressasss=ssur==c 467
60 MASON REPAIRS: 1] 1 |JB 493 5200 5681

PROVIDE MASON SERVICES TO MAXE VARIOUS 5304C
REPAIRS TO WALLS, - |

TOTAL THIS PAGE | 2883 8060 10943

PAGE ‘2 of g/

TOTAL
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{ ] SCOPING

iSTIMATED CONTINUATION SHEET

IAVFAC-9-11014/TF~5 (REV. 4-7S5) { ) FUNDABLE

PWCPEARL

PAGE

as

PRI

JON

Amend No.

06030

Request No,

Ref

60

60

- &0

&0

{ ] STRUCT [ ]} MECH [ ] ELECT

WORK DESCRIPTION

CEILINGS THRU-OUT PRIOR TO PAINRTING.
REPAIR LARGE CRACKS IN WALLS
AND CRACKS IN CEILINGS.

NEW CERAMIC WALL TILES:

1-PREP EXISTING 6X6 WALL TILES (WASH
SOAP SCUM, OIL DIRT ETC)

2~-OPEN CLOSE WALLS IN SHOWER STALLS TO
ASSIST PLUMBERS INSTALL
NEW VALVES/PIPES ETC, CLOSE UP WALLS

3-INSTALL NEW 4-1/4" X 4-1/4" CERAMIC
TILES OVER EXISTING TILES
THRU-OUT BATHROOM, LOCKER ROOM,
HALLWAY, SHOWER AREA,4 EACH
SHOWER STALLS, NEW TILES TO BE DALTILE
#K-165 ALMOND, SOME
ROOMS TILE TO BE SFT HT, OTHERS 7FT HT

4-GROUT NEW TILES COLOR TO BE MAPEI #95
ALMOND LIGHT

S-CLEAN~UP AREA AND DISOPSE OF ALL
DEBRIS

ALL BATHROOM FIXTURES TC BE REMOVED
PRICR TC INSTALL OF
NEW WALL TILES

INSTALL NEW MIRRIORS:

PROVIDE SERVICES TO INSTALL NEW MIRRIORS
AT MENS LOCKER SPACES ‘
ABOVE WASH BASINS

PREP/PRIME/PAINT$ _
PROVIDE PAINTING SERVICES TO PREP AND
REPAINT TOP SECTIONS OF

ALL WALLS THRU-OUT TO INCLUDE CEILINGS

INSTL SHEET VINYL:

1-PREP EXISTING CERRMIC FLOOR TILES,
LEVEL SMOOTH FINISH THRU-OUT

576
530MC.

8
530cha

144

“1530PA

128
S22FT

JB

Jje

Js

17454

500

3000

2962

37440

520

9360

8320

$4894

1020

12360

11282

TOTAL THIS PAGE

23916

55640

79556

sy

PAGE __Z of
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ISTIMATED CONTINUATION SHEET . PRI | JOR Amend No.| Request No.
JAVFAC-9-11014/TF-5 (REV. 4-75) [ ) PUNDABLE A 06030 ‘
Ref [ ] STRUCT [ ) MECH [ ] ELECT HRS QTY | UM | MATERIAL| LABOR TOTAL
T/C COSTS COSTS COSTS

WORK DESCRIPTION

llIl!!!!!!!!!!!!!!!!!!!!!!!!!llll!!!!!!!!!!!!!!!!!!!!llllll!!l!IIlIlIIlll!!!!!!!!—!!!!!!!ll!!!!!!!!!!

|2-INSTALL NEW SHEET VINYL OVER EXISTING
FLOOR TILES, COLOR TO BE
ARMSTRONG # 86055 ASH

3-INSTALL NEW COVE BASE THRU-OUT, COVE
BASE TO BE BURKE #660P, '
SLATE : .

4-CLEAN UP AREA OF ALL DEBRIS

570

60 1. REMOVE AND REPLACE SEA LIGHT 8 1 |J8 50 520
SWITCHES/PLATES; 1EA OUTLET BOX |530EN
BLANK PLATE; 3/4" EMT AND 4"SQ
SURFACE MOUNT RECEPTACLE. EXISTING
CERAMIC TILE WILL BE RETILED, NEW
TILE WILL BE PLACED OVER OLD
TILE.
60 REMOVE PEELING PAINT: 48 1 |JB 500 2880 3380
PROVIDE SERVICES TO REMOVE PEELING PAINT|352HW
THRU-OUT TO IKCLUDE
CEILING AND WALLS.
as FOREMAN TO COMPLETE PINAL WALK THRU AND 1 1 |JB o] 0 0
INSPECTION WITH ACTIVITY CONSULTANT S30GF
PRIOR TO SIGN OFF COMPLETED WORK,
60 ADDITIONAL MATL/IDQ INCRESE: 0 1 |JoB 1910 o 1910
S30GF ‘ '
MATL/IDQ===== $38,186 X 5%======§1,910
TOTAL
MATL/IDQ=senvernenseesewromcssscs $40,096
TOTAL THIS PAGE 2460 3400 5860

.

fb of $;>

PAGE
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